

[Redacted]

EP 7/10
file 122 T01

[Redacted]

CONFIDENTIAL

25X1

~~SECRET~~

ILLEGIB

March 16, 1959

[Redacted]

25X1

[Redacted]

Dear [Redacted]

25X1

[Redacted] has asked us to provide cost estimates, for budget purposes, for the AS-3 equipment. These are as follows:

25X1

Transmitter AT-3	\$2092.00
AC Power Unit AC-3 ---	560.00
Coder CO-3 -----	358.00
Cartridge CA-3 -----	233.00
Battery Pack BA-3 ----	192.00
Battery Charger BC-3 -	122.00

Computations for these figures were made based on a total quantity of approximately 200 units to start delivery approximately 10 months after receipt of an order and to be delivered at a rate of about 20 each per month. Instruction books have been included but operating and maintenance spares were not.

We feel that an effective trade of time for cost can be made in that a 3-4 months' effort in production engineering work would yield good cost reduction on some of the units.

Very truly yours,

[Redacted Signature]

25X1

JAD:as

CC: [Redacted]

DOC	<u>78</u>	REV DATE	<u>20 MAR 1959</u>	BY	<u>064540</u>
ORIG COMP	<u>056</u>	OPI	<u>56</u>	TYPE	<u>01</u>
ORIG CLASS	<u>S</u>	PAGES	<u>1</u>	REV CLASS	<u>C</u>
JUST	<u>22</u>	NEXT REV	<u>2010</u>	AUTH:	HR 10-2

25X1

~~SECRET~~
CONFIDENTIAL

[Redacted]

25X1