



STATINTL

STATINTL [Redacted]
Washington, D.C.

STATINTL Subject: [Redacted] Modification to [Redacted]
STATINTL Film Transport

Gentlemen:

In accordance with a request by the customer's technical representative,

STATINTL [Redacted]
STATINTL hereby submits this proposal to modify one (1), three (3) or five (5) [Redacted]
STATINTL Film Transport units identical to that shown in Drawing No. L200-100-59E and
STATINTL furnish under Contract [Redacted] The following are
firm fixed prices for performing this modification:

<u>No. of Units</u>	<u>Unit Price</u>	<u>Total Price</u>
1	[Redacted]	[Redacted]
3	[Redacted]	[Redacted]
5	[Redacted]	[Redacted]

STATINTL Deliveries will be made f.o.b. our plant [Redacted] in accordance with
the following schedules:

1 Unit	12 Weeks A.R.O.
<u>3 Units</u>	
1st Unit	16 Weeks A.R.O.
2nd Unit	23 Weeks A.R.O.
3rd Unit	30 Weeks A.R.O.

Declass review by NIMA / DoD

STATINTL



5 Units

1st Unit
2nd Unit
3rd Unit
4th Unit
5th Unit

22 Weeks A.R.O.
29 Weeks A.R.O.
36 Weeks A.R.O.
43 Weeks A.R.O.
50 Weeks A.R.O.

The prices and deliveries are based upon the customer furnishing the negative carrier, Drawing No. L200-100-676, and the light shield, Drawing No. L200-100-694, for each unit and that these items will be received by [redacted] within one week after receipt of order for the first unit and within one week after delivery of each preceding unit. The above prices include installation of the units and are based on the customers facilities and equipment being accessible for installation in accordance with the above delivery schedule.

This proposal will remain in effect and be subject to acceptance for a period of 45 days from this date. Our terms are net 30 days. For further information, please call [redacted]

DJS:bs