Approved For Release 2000/05/04 : CIA-RDP67B00820R000200010029-2

11 February 1963

Dear Wendell:

25X1A

By your message 2711 we were requested to submit a cost proposal and delivery schedule for several items to be added to Contract EG-400 as Task IX. The information that you requested is as follows:

<u> Item</u>	Quantity	Total Estimated Cost	Delivery (After Date of Authorization)
Versamat Processor w/Kit 9.5" Continuous Printer Dual Head Titler Densitometer Table Hand Rewinds and Adjustable Plates	l l l l & Sets		25X1A 3 Mos. 5 Mos. 5 Mos. 3 Mos.
Total			

We are enclosing a breakdown of these estimated costs. The costs were estimated on the basis of a CPFF contract and our proposal is open for your acceptance for a period of sixty days.

If further information is required, please contact us.

E. 5. B.

Approved For Release 2000/05/04 : CIA-RDP67B00 20R000200010029-2

COST BREAKDOWN

25X1A

	Quantity	Labor	Burden \$	Material \$	Material Handling \$	G&A \$	Fee	Total
* Versamat Processor w/ Skip Rack Device, Roll Feed Adapter, Roll Takeup Adapter and Spare Parts Kit	1							
9.5" Continuous Contact Printer	1							
Dual Head Titler	1							
Densitometer Table	ı							
Hand Rewinds and Adjustable Plates Total	l4 Sets							

* This item procured on an interdivisional purchase and thus falls under the jurisdiction of the interdivisional billing clause of ASPR 15-205.22 which specifically excludes fee.

25X1A

