

CONTRACT ORDER

ALL PACKAGES PAPERS RELATING TO CONTRACT/ORDER

DEBIT VOUCHER NO. STAT

PREPARED BY: **U.S. Government** REFERENCE: **SS-8647-68** DATE OF D.V.: **10 JUNE 1968**

This contractual document is entered into as of the date above, by and between the United States of America, hereinafter called the Government represented by the Contracting Officer executing same, and the below named Contractor, hereinafter called the Contractor. The parties hereto agree that the Contractor shall furnish the facilities and deliver the supplies and services set forth herein for the consideration stated.

CONTRACT—The rights and obligations of the parties hereto shall be subject to and governed by the Schedule and the terms and conditions on the attached General Provisions (Form No. **1424 A & D** edition). To the extent of any inconsistency within the Schedule and the General Provisions, the Schedule shall control.

TASK ORDER—The rights and obligations of the parties hereto shall be subject to and governed by this Task Order consisting of the Schedule and all terms and provisions of the Basic Contract indicated above, which is incorporated herein by reference and made a part hereof. To the extent of any inconsistency between Basic Contract and this Task Order, this Task Order shall control.

TO: IC

SHIP TO:

DISCOUNT TERMS: **1 November 1968**

DELIVER ON OR BEFORE: **1 November 1968**

DELIVERY F. O. B.: **DESTINATION**

CITY & STATE — SHIP VIA:

PREPAID add chgs. to Invoice (ref. para. 30 General Provisions)

OTHER as specified in schedule

SCHEDULE

ITEM NO.	SUPPLIES OR SERVICES	UNIT	QUANTITY (NO. OF UNITS)	UNIT PRICE	AMOUNT
	<p>SCOPE OF WORK:</p> <p>The Contractor will design and fabricate a prototype Split-Format 1540 Light Table and Mount for Various Microstereoscopes in accordance with the Contractor's letter proposal, dated 9 June 1968, which is incorporated herein by reference and made a part of this contract; and in accordance with the "DEVELOPMENT OBJECTIVE, SPLIT-FORMAT 1540 LIGHT TABLE AND MOUNT FOR VARIOUS MICROSTEREOSCOPES" attached hereto and forming a part of this contract.</p> <p>In the event there is a conflict in the above references such conflict will be resolved, in writing, by the Technical Representative of the Contracting Officer.</p>				

D.O. **DEFENSE ORDER** NOTE: Use of the rating mandatory on all subcontracts and purchase orders over \$500. Certification thereof shall be "U.S. Government Order/Contract No." shown above.

TOTAL AMOUNT

RECEIVING — INSPECTION

DATE RECEIVED: _____ PIECES: _____ SHIPMENT NUMBER: _____

WEIGHT: _____ CUBE: _____ CARRIER: _____

QUANTITY IN "QUANTITY ACCEPTED" COLUMN HAS BEEN RECEIVED BY ME AND CONFORMS TO THE CONTRACT.

SIGNATURE OF AUTHORIZED GOVERNMENT REP.:

TO BE INSPECTED BY: _____ PROCURED AS S. C.:

T AND I: _____ Other As Specified in Schedule: _____ NNT: _____ ZERO: _____ ONE: _____

ADV. NO. DEALERS: _____ NO. BIDS REC'D.: _____ AWARDED TO LOWEST BIDDER AS TO PRICE EXPENDITURE: YES _____ NO _____

CHARGE ALLOTMENT NO. **8155-4102** COST CENTER SYMBOL **8155-4102**

REQUISITION NO. **SS-8647-68** BUDGET REQ. OFFICE COPY TO. **NPIC**

NAME - ROOM - BUILDING: _____

STOCK: _____ ALLOCATION NO.: _____ SHIPMENT: _____ STATION NO.: _____

VIA: SEA _____ AIR _____ POUCH _____ TRUCK _____

NOT SUBJECT TO F.P.A. (Pay on basis of certification on) → INVOICE BY AN APPROVING OFFICIAL (O/F forward to office shown above.) RECEIVING REPORT BY AN APPROVING OFFICIAL W/O DEBIT VOUCHER NO. OTHER (AS SPECIFIED IN SCHEDULE OR BELOW)

MEMORANDUM **Contractor's Mailing Address: Same as above, Attention:**

CONFIDENTIAL

12-281

9. REQUISITIONING OFFICE BUDGET COPY

CONTINUATION SHEET

THIS NUMBER
ALL PAGESAPPEAR ON
D PAPERS

2

2

SCHEDULE

ITEM NO.	SUPPLIES OR SERVICES	UNIT	QUANTITY (NO. OF UNITS)	UNIT PRICE	AMOUNT	AMOUNT BILLED
----------	----------------------	------	-------------------------	------------	--------	---------------

PERIOD OF PERFORMANCE:

The period of performance for all work under this contract shall be 28 June 1965 to 1 November 1966.

DELIVERABLE ITEMS:

1. One (1) prototype Split-Format 1540 Light Table and Mount for Various Microstereoscopes.
2. Operation and Maintenance Manuals as required by Specification No. 58-1005, dated 31 August 1966. (Five (5) copies)

DELIVERY SCHEDULE:

All items to be delivered no later than 1 November 1966.

CHANGE OF SCOPE:

Whenever a redirection of effort is required not within the scope originally contemplated, the Contractor may appeal to the Contracting Officer for a written order to perform and a statement that an equitable adjustment in price will be made. Failure to appeal to the Contracting Officer before embarking upon the changed work will not afford protection of the right to additional compensation for such work.

CONTRACT PRICE:

--

FUTURE PRODUCTION PROCUREMENT:

If the development of the item(s) under this contract should result in a requirement for future production of said item(s), it is understood and agreed that, in the event of an award of a production contract for such item(s) to the Contractor, said contract will be negotiated by the Contractor under either a Fixed Price Incentive or Fixed Price Redeterminable type contract.

SECURITY:

The equipment and manuals to be delivered hereunder are UNCLASSIFIED.

The association of the sponsor with the equipment and manuals being procured hereunder is classified CONFIDENTIAL. This classified-information shall be divulged only on a need-to-know basis and then only to those who have been authorized in writing by this Government component to have access to classified information. Correspondence originated by the Contractor and/or data to be submitted hereunder, the contents of which contain classified information, or refer to the name and/or address of the Contracting Officer shall be stamped by you with the classification of CONFIDENTIAL.

On all invoices submitted under this contract, the Contractor shall include the sponsor approved mailing address for payment.

CONFIDENTIAL

STAT

9 June 1968

Subject: Proposal for prototype of "Split-Format 1540 Light Table and Mount for Various Microstereoscopes"

Gentlemen:

In response to your verbal request, we are pleased to submit our proposal for a fixed price contract to supply one prototype model of the light table described in your specification referenced above.

Most of the basic features of the proposed unit are contained in the Catalog #910586, Split-Format Mechanical Take-up Light Table, recently developed and demonstrated. The subject table has a larger lighted area and broader scanning range of the microscope carriage in the "Y" direction.

In order to properly accommodate the wider format, we anticipate using a center-support elevating table frame, rather than a cantilevered type, to provide greater stability and keep the overall width and weight of the equipment within limits.

We take no specific exceptions to the specifications at this time. All requirements appear to be realizable within the existing state of the art. In many details, it will be required that the customer make a choice of method of meeting specifications as the design evolves.

Under paragraph 4.6.1. Reliability, we bid on the basis that the prototype, having been demonstrated at our plant, can be delivered and invoiced at 80% of the contract price, the balance payable on completion of the reliability test.

The price for one (1) each Split-Format 1540 Light Table and Mount for Various Microstereoscopes, delivered in the Washington, D. C. metropolitan area.

STAT

STAT

- 2 -

STAT The price for the required manuals per Specification No. DB-1003 is including preparation of the manuscripts with illustrations and schematics for operators and maintenance personnel, and 5 copies of each in the most economical format. A sample manual for the Model GFL-940MCP Light Table is attached to demonstrate the manual style, except that the subject manual is to have exploded assembly views provided where required.

Delivery of the prototype can be made in approximately 120 days after notice of award.


We trust the information supplied herein is satisfactory in all respects. If you require further details, please advise.

STAT

vice President

Enc: a/s

Downloaded from Standard Copy Support for Release 2024/03/04 09:07:58 AM EST




Downloaded from Standard Copy Support for Release 2024/03/04 09:07:58 AM EST

Page Denied

02288


24 October 1968

STAT




Production quantities:

32-35/mo. presently on split tables
25/mo. represents 35% of present capacity
planned expansion would be effective in production about 1 March
after 1 March production would expand to approx. 32-35/mo.
20-25/mo. would be production with present facilities



02284
10/25/68

STAT
STAT
STAT









10/25/68

BEST COPY




Available

PRINT
IN
DU










IN
DE






12
126






12
DC










12
DC




12 DC





(USABLE)
MAXIMUM LOCATION FROM EDGE





MAXIMUM USABLE LOCATION FROM EDGE




MAXIMUM LOCATION



MAXIMUM LOCATION FROM EDGE




MAXIMUM (USABLE) LOCATION FROM EDGE



02288


24 October 1968.

STAT




Production quantities:

32-35/mo. presently on split tables
25/mo. represents 35% of present capacity
planned expansion would be effective in production about 1 March
after 1 March production would expand to approx. 32-35/mo.
20-25/mo. would be production with present facilities



QUANTITY



02200
 10/35/68