

TASK ASSIGNMENT
AERIAL SURVEILLANCE IMAGERY INTERPRETATION

Task No. 1 Due Date 14 April 1971

Title: Aerial Imagery Analysis in Support of F8-33 "U.S.
Deactivated Missile Launchers

Description: Statement of Work is attached

25X1

Requesting Office: Office: ACDA/SEC/EO

Estimated Resources: Total Cost

Special Instructions and Remarks:

Approved: _____

Date: _____

Declass Review by NGA/DOD

Attachment 1

Page Denied

~~SECRET~~**SCHEDULE**

The work on this project should be completed and a draft report submitted for review within four weeks after start date.

The contractor will also forward one copy of the report to the contract manager for review.

~~SECRET~~

TASK ASSIGNMENT
AERIAL SURVEILLANCE IMAGERY INTERPRETATION

Task No. 2

Due Date 1 June 1971

Title: Aerial Imagery Analysis in Support of PS-31 "Application of National Information Collection and Analysis Capabilities to Arms Control Verification"

Description: Statement of Work is attached

Requesting Officer: Office: ACDA/SEC/PO

Estimated Resources: Total Cost

Special Instructions and Remarks:

Expenditure of resources will be limited to \$2,500 until further authorization is received.

Approved: _____

Date: _____

Attachment 2

Page Denied