1601

U.S. Department of Commerce Commerce Business Daily P.O. Box 5999 Chicago, Illinois 60680

## Gentlemen:

It is requested that the following announcement be published in the Commerce Business Daily under the heading "R Architect-Engineer Services."

R. DESIGN, PREPARATION OF CONSTRUCTION DOCUMENTS, AND COST ESTIMATES FOR NEW CENTRAL INTELLIGENCE AGENCY FACILITIES AT LANGLEY, VIRGINIA.

The project will implement Phase I of the Agency's Master Plan and will include an office/computer facility of approximately 1.1 million square feet, a reception center of approximately 5,000 square feet, a parking garage for approximately 2,500 cars, landscaping, and roadway modifications. The maximum time for design completion is 18 months from the date of the Government's notice to proceed. All members of the project team must be United States citizens and will be subject to security investigation. Consideration for selection shall be based on the following evaluation criteria:

- o Organization of Project Team and Ability to Meet Schedule
- o Design and Planning Ability
- o Experience
- o Security Control
- o Installed Computer Graphics Capability

Firms desiring consideration shall submit a letter of interest and appropriate data described in Note #63. Other supporting data such as photographs of similar type projects may also be submitted. Responses received or postmarked by close of business 26 February 1982 will be considered for selection. This is not a request for proposal.

Central Intelligence Agency Procurement Division Washington, D.C. 20505 Attn: BPS

OL 2 0321

## U.S. Department of Commerce

Your assistance in publishing this announcement at the earliest possible date is appreciated. If you have any questions concerning this request, please contact telephone

STAT

STAT

Sincerely,

/s/ James M. M. Domaid

James H. McDonald Director of Logistics

Distribution:

Orig - Adse

1 - OL/BPS (official)

1 - OL/PD

1 - OL Files

1 - D/L

OL/BPS/

(27 Jan 82)

Coordination c/10 SB 2/1/82

FOR THE RECORD: cc to James Stewart, GSA, on 2 Feb 82

2